

Date of Action: 9/9/2013	
Approved <input checked="" type="checkbox"/>	Denied <input type="checkbox"/>
By: <i>Kornik</i>	

CITY COUNCIL ACTION MEMORANDUM

AM No. 13-31: Contract Award to Dirtworks in the amount of \$1,094,807 for the Aviation Avenue Water Main Extension.

Originator: Public Works Director

Date: August 27, 2013

Agenda of: September 9, 2013

Route to:	Department Head	Signature	Date
X	Public Works Director	<i>[Signature]</i>	8/27/13
X	Finance Director	<i>[Signature]</i>	8-27-13
X	Deputy Administrator	<i>[Signature]</i>	8/27/13
X	City Clerk	<i>Kornik</i>	8/29/13

Reviewed by Mayor Verne E. Rupright: *[Signature]*

Fiscal Impact: yes \$1,094,807

Funds Available: yes

Account name/number: Airport Access Road/330-4379-437.45-43

Attachments: Recommendation of Award Letter (2 pages)

Summary Statement: This project was advertised on August 1, 2013 for a bid opening on August 22, 2013 through ITB No. 0801-0-2013/AG. The attached recommendation of award shows Dirtworks, Inc. of Palmer as the responsive low bidder. This project is being awarded with the additive alternate to extend the 16-inch municipal water line from the Menard Center approximately 1 mile to the airport entrance with fire hydrants being placed along the new access road.

This project is funded through a State of Alaska Legislative Grant provided for the new access road and utilities. The access road has been completed and the remainder of the grant will be used to extend the water utility onto the airport property.

Staff Recommendation: Adopt AM No. 13-31.

August 23, 2013

File No. 13-019

 Archie Giddings
 City of Wasilla
 290 E. Herning Ave.
 Wasilla, Alaska 99654

 RE: Recommendation of Award
 Aviation Avenue Water Main Extension

Dear Mr. Giddings:

We have reviewed the bids submitted for the above-referenced project and have noted the following bid irregularities:

- Dirtworks did not carry \$0.05 from Schedule A through to their Total Bid. Their bid as-submitted was \$1,094,807.00 and it should have read \$1,094,807.05.
- Scoggin Excavating had several errors in their bid. The item total for B-1 showed \$2,287.63 when it should have read \$2,282.60, B-2 showed \$152,112.50 when it should have read \$152,116.10. They also had an error on their summary page, the net total of their written numbers should have added up to \$1,365,245.73, however, they wrote \$1,365,245.72. The net result of these changes was a reduction of \$1.42 in their total bid price.
- Central Environmental had a multiplication error on Item B-1. The item total showed \$1,484,437.40 when it should have read \$1,423,837.40. This resulted in a net reduction of \$60,600 in their total bid price.

The corrected bids are summarized below:

Rank	Contractor	Base Bid	Add Alt 1	Total Bid
1	Dirtworks	\$905,356.05	\$189,451.00	\$1,094,807.05
2	Davis Construction & Engineers	\$966,462.22	\$165,614.03	\$1,132,076.25
3	GMC Contracting	\$1,022,307.02	\$167,150.00	\$1,189,457.02
4	Southcentral Construction	\$1,082,851.00	\$194,940.00	\$1,277,791.00
5	Prosser-Dagg Construction	\$1,085,168.00	\$206,490.00	\$1,291,658.00
6	Scoggin Excavating	\$1,166,216.85	\$199,027.45	\$1,365,244.30
7	Bristol Construction Services	\$1,186,528.60	\$203,730.00	\$1,390,258.60
8	Central Environmental	\$2,167,598.97	\$1,649,600	\$3,817,198.97
	Engineer's Estimate	\$961,694.00	\$183,980.00	\$1,145,674.00

Based on the above summary, we recommend award of the contract including the additive alternate, dependant on availability of funding, to Dirtworks, Inc. of Palmer, Alaska.

 CIVIL
 ENGINEERING

 GEOTECHNICAL
 ENGINEERING

 TRANSPORTATION
 ENGINEERING

 ENVIRONMENTAL
 SERVICES

 PLANNING

 SURVEYING

 CONSTRUCTION
 ADMINISTRATION

 MATERIAL
 TESTING

RE: Recommendation of Award
Aviation Avenue Water Main Extension
August 23, 2013
Page 2 of 2

Please call if you need anything further.

Sincerely,

HATTENBURG DILLEY & LINNELL



Chris Bowman, P.E.
Project Engineer

Attach: Detailed Bid Tabulation (1 page)

cc: David Lundin, P.E., HDL