
Project Name:

Item No           Pay Item Pay Unit Quantity Unit Price Amount
G-100a Mobilization and Demobilization Lump Sum All Required $80,000.00 $80,000.00

G-131a Engineering Transportation (Truck) Each 1 $12,000.00 $12,000.00

G-135a Construction Surveying by the Contractor Lump Sum All Required $50,000.00 $50,000.00

G-135b Extra Three Person Survey Party Hour 10 $300.00 $3,000.00

G-150a Equipment Rental, Forklift Hour 50 $300.00 $15,000.00

P-151a Clearing Acre 17 $1,500.00 $25,500.00

P-152a Unclassified Excavation Cubic Yard 155,600 $12.00 $1,867,200.00

P-152h Borrow Cubic Yard 138,600 $12.00 $1,663,200.00

P-154b Subbase Ton 18,700 $14.00 $261,800.00

P-157a Erosion, Sediment, and Pollution Control 
Administration

Lump Sum All Required $10,000.00 $10,000.00

P-157b Temporary Erosion, Sediment, and and Pollution 
Control

Lump Sum All Required $20,000.00 $20,000.00

P-157e Erosion, Sediment, and Pollution Control Price 
Adjustment

Lump Sum All Required $0.00 $0.00

P-157f SWPPP Manager Lump Sum All Required $15,000.00 $15,000.00

Engineer's Estimate

Complete and Pave GA Apron Expansion and Airport Access 
Road

City of Wasilla -- Wasilla Airport Master Plan

P-209b Crushed Aggregate Base Course Ton 16,800 $45.00 $756,000.00

P-401a Hot Mix Ashphalt Ton 5,700 $125.00 $712,500.00

P-401b Hot Mix Ashphalt Price Adjustment Contingent 
Sum

All Required $52,000.00 $52,000.00

P-401c Asphalt Cement Ton 320 $1,000.00 $320,000.00

T-901b Seeding Pound 600 $75.00 $45,000.00

T-901c Water for Maintenance M-Gal 2,750 $40.00 $110,000.00

T-905a Topsoil Square Yard 60,900 $3.50 $213,150.00

$6,231,350.00

Design Contingency (20%) $1,246,270.00

Subtotal: $7,477,620.00

CA (15%) $1,121,643.00

Design (6%) $448,657.20

ICAP (5%) $373,881.00

$9,421,801.20

Project Subtotal:

Project Total:
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Project Name:

Item No           Pay Item Pay Unit Quantity Unit Price Amount
G-100a Mobilization and Demobilization Lump Sum All Required $80,000.00 $80,000.00

G-131a Engineering Transportation (Truck) Each 1 $12,000.00 $12,000.00

G-135a Construction Surveying by the Contractor Lump Sum All Required $50,000.00 $50,000.00

G-135b Extra Three Person Survey Party Hour 10 $300.00 $3,000.00

G-150a Equipment Rental, Forklift Hour 50 $300.00 $15,000.00

P-151a Clearing Acre 200 $1,500.00 $300,000.00

P-152a Unclassified Excavation Cubic Yard 722,000 $6.00 $4,332,000.00

P-152a(1) Common Excavation Cubic Yard 77,000 $3.50 $269,500.00

P-154b Subbase Ton 12,200 $14.00 $170,800.00

P-157a Erosion and Pollution Control Administration Lump Sum All Required $10,000.00 $10,000.00

P-157b Temporary Erosion and Pollution Control Lump Sum All Required $20,000.00 $20,000.00

P-157e Erosion and Pollution Control Price Adjustment Lump Sum All Required $0.00 $0.00

P-157f SWPPP Manager Lump Sum All Required $15,000.00 $15,000.00

P-208c Crushed Aggregate Surface Course Ton 8000 $18.00 $144,000.00

P-209b Crushed Aggregate Base Course Ton 3900 $18.00 $70,200.00

P-401a Hot Mix Asphalt Ton 1650 $125.00 $206,250.00

P-401b Hot Mix Asphalt Price Adjustment Contingent 
Sum

All Required $10,500.00 $10,500.00

P-510a Portland Cement Concrete Cubic Yard 100 $450.00 $45,000.00

P-650a Soil Anchor Tie-down Set 60 $1,000.00 $60,000.00

T-901b Seeding Pound 200 $75.00 $15,000.00

T-901c Water for Maintenance M-Gal 900 $40.00 $36,000.00

T-905a Topsoil Square Yard 21,500 $3.50 $75,250.00

Dam Lump Sum All Required $1,500,000 $1,500,000.00

$7,439,500.00

$743,950.00

Subtotal: $8,183,450.00

$982,014.00

ICAP (5%) $409,172.50

$9,574,636.50

Engineer's Estimate

Seaplane Base -Parallel Water Lane

Project Subtotal:

Project Total:

Desigh Contingency (10%)

City of Wasilla -- Wasilla Airport Master Plan

Design/CA (12%)



Project Name:

Item No           Pay Item Pay Unit Quantity Unit Price Amount
G-100a Mobilization and Demobilization Lump Sum All Required $80,000.00 $80,000.00

G-131a Engineering Transportation (Truck) Each 1 $12,000.00 $12,000.00

G-135a Construction Surveying by the Contractor Lump Sum All Required $50,000.00 $50,000.00

G-135b Extra Three Person Survey Party Hour 10 $300.00 $3,000.00

G-150a Equipment Rental, Forklift Hour 50 $300.00 $15,000.00

L-100a Airport Lighting Lump Sum All Required $150,000.00 $150,000.00

L-XXX Localizer and Glide Slope Installation Lump Sum All Required $1,500,000.00 $1,500,000.00

P-151a Clearing Acre 15 $1,500.00 $22,500.00

P-152h Borrow Cubic Yard 597,200 $12.00 $7,166,400.00

P-154b Subbase Ton 56,600 $14.00 $792,400.00

P-157a Erosion, Sediment, and Pollution Control 
Administration

Lump Sum All Required $10,000.00 $10,000.00

P-157b Temporary Erosion, Sediment, and and Pollution 
Control

Lump Sum All Required $20,000.00 $20,000.00

P-157e Erosion, Sediment, and Pollution Control Price 
Adjustment

Lump Sum All Required $0.00 $0.00

P-157f SWPPP Manager Lump Sum All Required $15,000.00 $15,000.00

P-208c Crushed Aggregate Surface Course Ton 3,425 $45.00 $154,125.00

P-209b Crushed Aggregate Base Course Ton 12,500 $45.00 $562,500.00

P-401a Hot Mix Ashphalt Ton 3,300 $125.00 $412,500.00

P-401b Hot Mix Ashphalt Price Adjustment Contingent 
Sum

All Required $30,000.00 $30,000.00

P-401c Asphalt Cement Ton 185 $1,000.00 $185,000.00

T-901b Seeding Pound 200 $75.00 $15,000.00

T-901c Water for Maintenance M-Gal 300 $40.00 $12,000.00

T-905a Topsoil Square Yard 21,500 $3.50 $75,250.00

$11,282,675.00

Design Contingency (20%) $2,256,535.00

Subtotal: $13,539,210.00

CA (15%) $2,030,881.50

Design (6%) $812,352.60

ICAP (5%) $676,960.50

$17,059,404.60

Engineer's Estimate

Runway and Parallel Taxiway Extension, and ILS Equipment 
Installation

Project Subtotal:

Project Total:

City of Wasilla -- Wasilla Airport Master Plan

10/21/2010
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Project Name:

Item No           Pay Item Pay Unit Quantity Unit Price Amount
G-100a Mobilization and Demobilization Lump Sum All Required $80,000.00 $80,000.00

G-131a Engineering Transportation (Truck) Each 1 $12,000.00 $12,000.00

G-135a Construction Surveying by the Contractor Lump Sum All Required $50,000.00 $50,000.00

G-135b Extra Three Person Survey Party Hour 10 $300.00 $3,000.00

G-150a Equipment Rental, Forklift Hour 50 $300.00 $15,000.00

P-151a Clearing Acre 30 $1,500.00 $45,000.00

P-152a Unclassified Excavation Cubic Yard 346,000 $12.00 $4,152,000.00

P-152h Borrow Cubic Yard 66,800 $12.00 $801,600.00

P-154b Subbase Ton 42,800 $14.00 $599,200.00

P-157a Erosion, Sediment, and Pollution Control 
Administration

Lump Sum All Required $10,000.00 $10,000.00

P-157b Temporary Erosion, Sediment, and and Pollution 
Control

Lump Sum All Required $20,000.00 $20,000.00

P-157e Erosion, Sediment, and Pollution Control Price 
Adjustment

Lump Sum All Required $0.00 $0.00

P-157f SWPPP Manager Lump Sum All Required $15,000.00 $15,000.00

P-209b Crushed Aggregate Base Course Ton 10,600 $45.00 $477,000.00

P-401a Hot Mix Ashphalt Ton 5,000 $125.00 $625,000.00

P-401b Hot Mix Ashphalt Price Adjustment Contingent 
Sum

All Required $46,000.00 $46,000.00

P-401c Asphalt Cement Ton 285 $1,000.00 $285,000.00

T-901c Water for Maintenance M-Gal 5,800 $40.00 $232,000.00

$7,467,800.00

Design Contingency (20%) $1,493,560.00

Subtotal: $8,961,360.00

CA (15%) $1,344,204.00

Design (6%) $537,681.60

ICAP (5%) $448,068.00

$11,291,313.60

Engineer's Estimate

North Airpark Development (Taxiways C, D, Crosswind Court 
Extenstion, and Lease Lot Development)

Project Subtotal:

Project Total:

City of Wasilla -- Wasilla Airport Master Plan

10/21/2010
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Project Name:

Item No           Pay Item Pay Unit Quantity Unit Price Amount
G-100a Mobilization and Demobilization Lump Sum All Required $80,000.00 $80,000.00

G-131a Engineering Transportation (Truck) Each 1 $12,000.00 $12,000.00

G-135a Construction Surveying by the Contractor Lump Sum All Required $50,000.00 $50,000.00

G-135b Extra Three Person Survey Party Hour 10 $300.00 $3,000.00

G-150a Equipment Rental, Forklift Hour 50 $300.00 $15,000.00

P-151a Clearing Acre 20 $1,500.00 $30,000.00

P-152a Unclassified Excavation Cubic Yard 2,100 $12.00 $25,200.00

P-152h Borrow Cubic Yard 535,600 $12.00 $6,427,200.00

P-154b Subbase Ton 67,200 $14.00 $940,800.00

P-157a Erosion, Sediment, and Pollution Control 
Administration

Lump Sum All Required $10,000.00 $10,000.00

P-157b Temporary Erosion, Sediment, and and Pollution 
Control

Lump Sum All Required $20,000.00 $20,000.00

P-157e Erosion, Sediment, and Pollution Control Price 
Adjustment

Lump Sum All Required $0.00 $0.00

P-157f SWPPP Manager Lump Sum All Required $15,000.00 $15,000.00

Engineer's Estimate

Taxiway K, Heliport, and Lease Lot Development

City of Wasilla -- Wasilla Airport Master Plan

P-209b Crushed Aggregate Base Course Ton 6,800 $45.00 $306,000.00

P-401a Hot Mix Ashphalt Ton 3,350 $125.00 $418,750.00

P-401b Hot Mix Ashphalt Price Adjustment Contingent 
Sum

All Required $31,000.00 $31,000.00

P-401c Asphalt Cement Ton 190 $1,000.00 $190,000.00

T-901b Seeding Pound 200 $75.00 $15,000.00

T-901c Water for Maintenance M-Gal 300 $40.00 $12,000.00

T-905a Topsoil Square Yard 21,500 $3.50 $75,250.00

$8,676,200.00

Design Contingency (20%) $1,735,240.00

Subtotal: $10,411,440.00

CA (15%) $1,561,716.00

Design (6%) $624,686.40

ICAP (5%) $520,572.00

$13,118,414.40

Project Subtotal:

Project Total:

10/21/2010
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Project Name:

Item No           Pay Item Pay Unit Quantity Unit Price Amount
G-100a Mobilization and Demobilization Lump Sum All Required $80,000.00 $80,000.00

G-131a Engineering Transportation (Truck) Each 1 $12,000.00 $12,000.00

G-135a Construction Surveying by the Contractor Lump Sum All Required $50,000.00 $50,000.00

G-135b Extra Three Person Survey Party Hour 10 $300.00 $3,000.00

G-150a Equipment Rental, Forklift Hour 50 $300.00 $15,000.00

P-151a Clearing Acre 14 $1,500.00 $21,000.00

P-152a Unclassified Excavation Cubic Yard 203,700 $12.00 $2,444,400.00

P-152h Borrow Cubic Yard 29,150 $12.00 $349,800.00

P-154b Subbase Ton 42,400 $14.00 $593,600.00

P-157a Erosion, Sediment, and Pollution Control 
Administration

Lump Sum All Required $10,000.00 $10,000.00

P-157b Temporary Erosion, Sediment, and and Pollution 
Control

Lump Sum All Required $20,000.00 $20,000.00

P-157e Erosion, Sediment, and Pollution Control Price 
Adjustment

Lump Sum All Required $0.00 $0.00

P-157f SWPPP Manager Lump Sum All Required $15,000.00 $15,000.00

Engineer's Estimate

East Apron Expansion

City of Wasilla -- Wasilla Airport Master Plan

P-209b Crushed Aggregate Base Course Ton 21,500 $45.00 $967,500.00

P-401a Hot Mix Ashphalt Ton 7,300 $125.00 $912,500.00

P-401b Hot Mix Ashphalt Price Adjustment Contingent 
Sum

All Required $66,000.00 $66,000.00

P-401c Asphalt Cement Ton 405 $1,000.00 $405,000.00

T-901c Water for Maintenance M-Gal 300 $40.00 $12,000.00

$5,976,800.00

Design Contingency (20%) $1,195,360.00

Subtotal: $7,172,160.00

CA (15%) $1,075,824.00

Design (6%) $430,329.60

ICAP (5%) $358,608.00

$9,036,921.60

Project Subtotal:

Project Total:

10/21/2010
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